Contract #55-05C, Construction Mgmt, Value Engineering, Cost Estimating

FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOLS
FINANCE DEPARTMENT, PROCUREMENT DIVISION
320 Hospital Drive Ste. 23
Warrenton, Virginia 20186
Phone: (540) 428-8713 Fax: (540) 347-5733

NOTICE OF CONTRACT RENEWAL
1. DATE: March 17, 2006
2. COMMODITY NAME: Open-Ended A/E Services — Construction
Management (CM), Value Engineering (VE), Cost
Estimating-Constructability /Plan Review (CE)

3. CONTRACT NUMBERS: MBP55-05C; KCI55-05C; HIIS5-05C; SPN55-05C;
CCIS5-05C (All contracts cover both Levels I & II)

4, CONTRACT PERIOD: April 25, 2005 through April 25, 2006
First Renewal: April 26, 2006 through April 25, 2007
S. RENEWAL OPTIONS: One (1) one Year Period remains
6. FIRMS: McDonough Bolyard Peck (CM, VE, CE)
(V/N 637032) 8315 Lee Highway, Suite 400

Fairfax, VA 22031-2215
PH (703) 641-9088 FX (703) 641-8965

(V/N 641173) KCI Technologies, Incorporated (CM)
10 North Park Drive
Hunt Valley, MD 21030
PH (410) 316-7800 FX (410) 316-7972

(V/N 641518) Heery International, Incorporated (CM)
Franklin Court, 1099 14th St. NW, Suite 101
Washington, DC 20005

PH (202) 463-8200 FX (202) 463-8264
(HII address changed with March renewal — moved to DC)

(V/N 614517) SPN, Incorporated (CM, CE)
6173 Executive Boulevard
Rockville, MD 20852
PH (301) 770-6600 FX (301) 770-0844

(V/N 641514) Construction Consultants, Incorporated. (VE)
7700 Leesburg Pike, Suite 113
Falls Church, VA 22043
PH (703) 749-0200 FX (703) 749-0203

7. TERMS: Net 45
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Contract #55-05C, Construction Mgmt, Value Engineering, Cost Estimating

8. FOR FURTHER
INFORMATION CONTACT: Susan R. Monaco, CPPB
PH (540) 428-8713

NOTICE TO ALL FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOL USING
DEPARTMENTS: This contract is the result of a competitive bid program and its use
must follow the FCG&PS Procurement Policy/Procedures for the purchase of the
commodity listed herein. Please see the reverse side of this notice for further
instructions regarding this contract.

By:

Susan Monaco, CPPB
Procurement Supervisor

INSTRUCTIONS

1. Orders: All Using Departments must order services listed by issuing a
Purchase Orders per the Procurement Procedures Manual, after following the
instructions below. An extra copy of the Procedures Manual can be obtained by
calling Procurement at (540) 428-8717 or 8720.

PROJECT ORDERS AND PROCEDURES FOR ORDERING SERVICES FOR
OPEN-END ARCHITECTURAL SERVICES:

Types of Project Orders:

Reminder: Firms have agreed to provide services for either Level I, projects from
$500 - $30,000, Level II, projects over $30,000, or both, as noted on page one
and each Fee Schedule page.

Lump Sum Fee Project Orders: Lump sum fees shall be negotiated individually
for each project and issued as a separate Purchase Order (pricing shall be
based on the attached hourly fee schedule).

Hourly Rate Project Orders: When the scope of services involves work of such
nature that the Firm cannot reasonably estimate the time which would be
required to provide the services, the Using Department may authorize an
Hourly Rate based on the actual hours worked times the hourly rates indicated
on the attached fee schedule and other approved expenses. A maximum
Purchase Order fee or cost not to exceed limitation shall be agreed upon for
Hourly Rate Purchase Orders. When an Hourly Rate Purchase Order is used,
the Firm shall submit detailed time records, documentation for other expenses,
and such other evidence as the Using Department may require to support the
Firm’s billing request.

Procedures for Ordering Services
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The Using Department will request a lump sum fee or hourly rate proposal for
each Project from the Firm. At the Firm’s expense, the Firm shall visit the site
and prepare a detailed proposal for accomplishing the services. The Firm shall
determine feasibility of the proposed budget at this time. The Firm shall prepare
a detailed lump sum or hourly rate (as applicable) fee proposal for
accomplishing the services.

The Using Department will evaluate the Firm’s fee proposal and may negotiate a
suitable lump sum fee or a “not to exceed” amount with the Firm. Prompt
completion of fee negotiations is imperative. Following successful negotiations,
the Using Department will prepare a purchase order for the agreed scope of
work and fee proposal, incorporating by reference the terms and conditions of
this contract and forward to the Procurement Division. Once the Procurement
Division has processed the purchase order (and assigned a number) the Using
Department will authorize and instruct the Firm to proceed with the
appropriate phase of the work. All purchase orders shall incorporate by
reference the terms of this agreement.

The Firm shall not perform any work that has not been authorized by a written
purchase order (or change order) executed by the Procurement Division. The
Firm assumes all risk and financial liability for any services rendered without
such proper authorization.

The Using Department reserves the right, at its sole discretion, to issue
purchase orders to any Open-End firm based on its evaluation of each Firm’s
qualifications, expertise, capabilities, performance record, current workload,
location or distance to the project and other factors as may be pertinent to a
particular project.

Purchase Order Restriction/Maximum Fee Limitation: No individual purchase
order fee shall exceed $100,000. If a project is expected to be over this amount,
requirements shall be forwarded to the Procurement Division and a separate
RFP will be done for that project.

Change Orders: Change orders, authorized by the Procurement Division, may
be issued to modify the scope of a Purchase Order. Change orders may add to,
delete or otherwise modify the scope of services against a particular Purchase
Order.

No modification can be made which will increase the original purchase order
price by more than twenty-five percent (25%) or $50,000, whichever is greater
or exceed the purchase order limits established above, without the approval of
the Board of Supervisors or the School Board, as the case may be.

In making any modifications, the resulting increase or decrease in cost for the
modification shall be determined by one of the following methods:

A. The written modification shall stipulate the mutually agreeable fixed
price for the specific addition to and/or deletion from the scope of
work and/or specifications, which shall be added to or deducted from
the total contract amount.
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B. The written modification shall direct the Firm to proceed with a
specific scope of work and to keep, and present in a form as the Using
Department may direct, a correct account of the actual man-hours by
category and discipline and the time sheets therefore. The fee
amount will be the man-hours expended multiplied by the hourly
rates specified in attached hourly fee schedule. No additional
increase for overhead and profit will be allowed. Changes using this
procedure will usually specify a maximum amount.

2. All correspondence and documents (to include invoices) shall reference the
contract number, applicable purchase order number and any project reference
number the Using Department may identify.

3. Approval of Firm’s invoice is the responsibility of the receiving using
department.
4. Any complaint as to quality of services or violation of contract provisions by the

Firm shall be reported to the Procurement Division for handling with the Firm.
All complaints must be submitted in writing and can be forwarded to
Procurement via fax, e-mail or courier.

S. Renewals: As stated on the face of this notice, one (1) one-year term remains on
this contract. The decision as to whether to exercise the renewal option will be
made by the contract officer, with input requested from the using departments,
approximately sixty days in advance of the expiration date of the current term.

0. Price Adjustments: Contract prices shall remain firm for the award year. Prices
may be negotiated only at the time of renewal. The contract officer must
approve all price increases. Contract users will be sent notification of contract
change from the Procurement office as official notification of such changes, if
approved.

7. Evaluation of Services: At the conclusion of any project performed under this
contract, or periodically throughout the project, the Using Department is
requested to complete the attached Evaluation Form and return to the
Procurement Division. This will be kept in the contract file for renewal and
contract performance purposes.
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FEE SCHEDULE, Contract# MBP55-05C

(Contract rates revised with 3/06 renewal)

McDonough Bolyard Peck
8315 Lee Highway, Suite 400
Fairfax, VA 22031

Phone: (703) 641-9088
Fax: (703) 641-8965

Vice President: Christopher J. Payne

Construction Management, Value Engineering, Cost Estimating/Constructability-

Plan Review

Classification

Hourly Rate

Principal/Associates

$178.83

Project Manager

$120.61

Value Engineering Facilitator

$135.16

Senior Architect

$ 133.09

Senior Engineer

$110.21

Senior Cost Estimator

$ 95.65

Cost Estimator

$ 72.78

Engineer

$ 81.10

Senior Field Engineer

$ 85.26

Field Engineer

$ 65.50

Engineer Aide

$ 36.39

Clerical

Reimbursables

Description

$ 51.99

Cost per Unit

Telephone Calls, Telegrams and Cables

Cost

Transportation by Automobile

$ .325/mile

Transportation by Public Conveyance

Cost

Lodging (for VE workshop)

Cost

Meals (for VE workshop)

Cost

Shipping
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FEE SCHEDULE, Contract # KCI55-05C

(No change in rates with 3/06 renewal)

KCI, Technologies, Incorporated Phone: (410) 316-7800
10 North Park Drive Fax: (410) 316-7972
Hunt Valley, MD 21030

Sr. Vice President: Christopher J. Griffith, PE, CCM

Construction Management

Classification Hourly Rate

Principal $ 130.00
Construction Manager/Project Manager 97.50
Project Engineer/Office Engineer 80.00
Resident Construction Inspector 58.50
Civil Inspector 58.50
Steel & Welding Inspector 62.50
Mechanical Inspector 62.50
Plumbing Inspector 62.50
Electrical Inspector 62.50
Value-Engineering Specialist $ 120.00
Cost Estimator $110.00
Claims Analyst $110.00

Directs will be billed at a 1.0 multiplier.
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FEE SCHEDULE, Contract HIIS5-05C

(Contract rates and address revised with 3/06 renewal)

Heery International, Incorporated Phone: (202) 463-820008
Franklin Court, 1099 14™ St. NW, Suite 101 Fax: (202) 463-8264
Washington, DC 20005

Vice President: Woody Gregory, PE, CCM

Construction Management

Classification Hourly Rate

Project Director $ 132.08
Senior Project Manager $ 124.80

Project Manager $ 86.32 - $98.80
Assistant Project Manager $ 67.60 - $86.32
Administrative Assistant $ 72.80 - $83.20
Site Secretary $ 35.88 - $43.16

Rates are for Labor, Direct Personnel Expenses, Overhead and Profit only and do not
include job specific Other Direct Costs or Reimbursable Costs.
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FEE SCHEDULE, Contract SPN55-05C

(No change in rates with 3/06 renewal)

SPN, Incorporated Phone: (301) 770-6600
6173 Executive Boulevard Fax: (301) 770-0844
Rockville, MD 20852

President: George V. Veise, Jr.

Construction Management, Cost Estimating/Constructability-Plan Review

Classification Hourly Rate

Principal $110.00
Senior Project Manager $ 85.00

Project Manager 75.00
Project Engineer/Assistant Project Manager 65.00
Superintendent 75.00

$

$

$
Assistant Superintendent $ 65.00

$

$

Estimator/Quantity Survey 60.00
Clerical 32.00
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FEE SCHEDULE, Contract # CCIS5-05C

(No change in rates with 3/06 renewal)

Construction Consultants, Incorporated Phone: (703) 749-0200
7700 Leesburg Pike, Suite 113 Fax: (703) 749-0203
Falls Church, VA 22043

Principal: Tom Wilson

Value Engineerin

Classification Hourly Rate

VE Workshop Facilitator $ 135.00
Civil/Structural $ 105.00

Architectural $ 105.00
Mechanical $ 105.00
Electrical $ 105.00
Cost Estimator $ 105.00
Clerical $ 43.50
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CONTRACT EVALUATION
Date:

Return To: Susan Monaco, Procurement Division, 428-8713

The Fauquier County Government and Public Schools Procurement Division is requesting that
Using Departments complete this form either periodically or upon completion of any project
under Contract #55-05C, Open-End A/E Services —Construction Management, Value
Engineering, Cost Estimating-Constructability/Plan Review. Please complete this questionnaire
and return it along with any supplemental comments or suggestions.

Firm Name:

Project Description:

RATE CONTRACTOR’S PERFORMANCE ON A SCALE OF 1 TO 5 (by circling).

1. Overall Evaluation: (Unsatisfactory) 1 2 3 4 S (Satisfactory)
2. Performance (Late/Early) 1 2 3 4 S (On Time)
3. Quality of Services (Unacceptable) 1 2 3 4 S (Acceptable)
4. Number of Complaints (High) 1 2 3 4 5 (Low)
S. Firm’s Responsiveness to requests to correct deficiencies:
(Non-responsive) 1 2 3 4 S (prompt corrective
action)

If complaints have been registered, please explain (or attach documentation):

Return to: Susan R. Monaco, CPPB Form completed by:
Procurement Division
320 Hospital Dr., Suite 23

Warrenton, VA 20186 Name
Fax: (540) 347-5753
E-mail: Title
Susan.monaco@fauquiercounty.gov
Agency Name
Date

Phone Number
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